



Memorandum

To: Mark Gaffino, Village President & Board of Trustees
Cc: Steven Bosco, Village Administrator
From: Brian Richter, Public Works Director
Brandon Tonarelli, Assistant Public Works Director / Village Engineer
Date: June 25, 2024
Re: Police Department Bollard Project – Rejection of Bid

The existing bollards near the front entrance of the Police Department are in poor condition because one was hit by a vehicle and the others have begun to deteriorate. The scope of work included removing the existing bollard foundations and surrounding concrete sidewalk and installing new crash rated decorative bollards and replacement sidewalk. It also included electrical work to disconnect and reroute the conduit for the exterior lighting as the existing conduit goes through the bollards since they have lights in them.

A bid opening was held on June 11th, one bid was received for the project in the amount of \$111,040 from Alliance Contractors, Inc. The budget for the project was \$45,000.

At the June 17th Committee of the Whole meeting, staff had requested feedback from the Village Board on moving forward with replacement bollards or with a more cost-effective alternative of placing large concrete decorative planters in the same locations. The Village Board recommended moving forward with the planter option.

Village staff is recommending the rejection of bids for the Police Department Bollard Removal & Replacement Project.