

**Addendum Number 1**  
**Issued February 28, 2019**

Addendum Description

The description of work paragraph has conflicting text. The removal of existing pavement markings will **NOT** be a part of this project. All pavement markings will be placed over existing. The below text demonstrates the change described below.

DESCRIPTION OF WORK

This proposed project consists of the ~~removal of existing pavement markings~~, cleaning the existing pavement, and the furnishing and placing thermoplastic pavement markings in accordance with sections 780 and 783 of the Standard Specifications for Road and Bridge Construction at multiple locations within the corporate boundaries of the Village of North Aurora. Locations are identified in a list and the exhibits contained within these contract documents. In all locations the pavement markings will be placed over the top of the existing markings. The Schedule of Quantities and Exhibits contained within these documents help better describe the work summarized in the Schedule of Prices. Each item number in the Schedule of Quantities corresponds to an exhibit to visually describe the work.

Action Required

1. **Please sign below acknowledging the change.**
2. **Return the 2 attached pages with your bid.**

---

Signature

---

Date

The following Special Provisions supplement the “Standard Specifications for Road and Bridge Construction”, Adopted April 1, 2016 , the latest edition of the “Manual on Uniform Traffic Control Devices for Streets and Highways”, and the “Manual of Test Procedures of Materials” in effect on the date of invitation of bids, and the Supplemental Specifications and Recurring Special Provisions indicated on the Check Sheet included here in which apply to and govern the construction of 19-00000-03-GM , and in case of conflict with any part, or parts, of said Specifications, the said Special Provisions shall take precedence and shall govern.

#### DESCRIPTION OF WORK

This proposed project consists of the cleaning the existing pavement, and the furnishing and placing thermoplastic pavement markings in accordance with sections 780 and 783 of the Standard Specifications for Road and Bridge Construction at multiple locations within the corporate boundaries of the Village of North Aurora. Locations are identified in a list and the exhibits contained within these contract documents. In all locations the pavement markings will be placed over the top of the existing markings. The Schedule of Quantities and Exhibits contained within these documents help better describe the work summarized in the Schedule of Prices. Each item number in the Schedule of Quantities corresponds to an exhibit to visually describe the work.

#### PROSECUTION OF THE WORK

Work shall be completed in accordance Section 108 Prosecution and Progress. Article 108.03. of this Section shall be modified to require to contractor to provide 48 hours notice prior to the initial start of work.

#### PROGRESS SCHEDULE

The progress schedule shall be prepared in accordance with Section 108 Prosecution and Progress. Article 108.02. of this Section shall be modified to indicate the Progress Schedule should be provided to the Engineer on the Bureau of Construction form BC 255 or approved alternate Gantt chart approved by the Engineer at the preconstruction meeting.

#### PRECONSTRUCTION MEETING

The contractor shall attend a preconstruction meeting.

#### PARTIAL PAYMENTS AND ACCEPTANCE AND FINAL PAYMENT

Partial and Final Payments shall be prepared in accordance with Section 109 Measurement and Payment. Article 109.07 Partial Payments and Article 109.08 Acceptance and Final Payment shall be modified to indicate lien waivers must be submitted to the Village of North Aurora at the time a partial or final pay request is submitted.

#### JOB SITE MAINTENANCE AND CLEAN-UP

The work site must be kept clean and orderly. Debris shall be collected and disposed of as the slow moving operation progresses. All materials, hazardous or otherwise must be secured or removed from the job site at the end of each day.

All Cost associated with JOB SITE MAINTENANCE AND CLEAN-UP shall be considered incidental to the contract.

#### PAVEMENT MARKING

The pavement striping for this project shall be thermoplastic widths of 4 inches, 6 inches, 12 inches, 24 inches and include the placement of letters and symbols. All thermoplastic striping shall be of the specified color: white or yellow and placed in accordance with Article 780.14.

This work will be paid for at the contract unit price per foot for pavement striping at the applied width per linear foot of THERMOPLASTIC PAVEMENT MARKING LINE striping and per square foot of THERMOPLASTIC PAVEMENT MARKING LETTERS AND SYMBOLS.

#### TRAFFIC CONTROL PLAN

This work shall be completed in accordance with Sections 701 and 702 of the Standard Specifications and following traffic standards: STANDARD 701301-04, STANDARD 701306-03, STANDARD 701311-03, STANDARD 701422-10, STANDARD 701426-09, STANDARD 701427-05, STANDARD 701701-10, STANDARD 701901-06 and LRS3 and LRS 4 in the Local Roads and Streets Recurring Special Provisions

All costs associated with the TRAFFIC CONTROL PLAN shall be considered incidental to the contract.

#### INSURANCE

The Bureau of Local Roads and Streets Special Provision for Insurance shall be modified to require a copy of the certificate of insurance to be provided to the Village of North Aurora.

#### COMPLETION DATE

The work shall be completed by June 30, 2019. This date is based on the Village receiving proposals and awarding a contract on April 1, 2019. In event that all work is not completed by this date then the contractor will be liable to pay the Village of North Aurora liquidated damages in the amount of \$475 as set forth in the Standard Specifications Article 108.09 Failure to Complete Work on Time. The liquidated damages shall accrue and be assessed until all work is complete.